



SB 1855 - Beaver Creek Golf Course Drainage Culvert Improvement

Open Date: Tuesday, November 4, 2025 @ 2:00 p.m. Ad Dates: 10/08/25, 10/14/25, & 10/20/25 - Bid Bond Required

List of Contractors	License #	Addenda Acknowledged	Bid Bond	Signature Authority		Base Bid (only)	Alternate 1	Alternate 2	Alternate 3
				,		\ //			
Kelly Construction Group, LLC	52741	Yes	Yes	Yes	Þ	251,900.00	n/a	n/a	n/a
M &J Civil Construction, LLC	73986	Yes	Yes	Yes	\$	188,865.00	n/a	n/a	n/a
The Luster Group, LLC	58037	Yes	Yes	Yes	\$	259,000.00	n/a	n/a	n/a
Rad-Ton, LLC	26457	Yes	Yes	Yes	\$	875,000.00	n/a	n/a	n/a
Ducote Development Group, LLC	58224	Yes	Yes	Yes	\$	174,400.00	n/a	n/a	n/a
Terry Honore Construction Company, Inc.	30025	Yes	Yes	Yes	\$	175,000.00	n/a	n/a	n/a
21 Construction, LLC	74839	Yes	Yes	Yes	\$	348,350.00	n/a	n/a	n/a
Command Construction, LLC	40038	Yes	Yes	Yes	\$	159,600.00	n/a	n/a	n/a
LA Contracting Enterprise, LLC	34263	Yes	Yes	Yes	\$	202,764.00	n/a	n/a	n/a
							n/a	n/a	n/a

Designer's Opinion of Probable Cost

<u>Base Bid - ONLY</u> \$ 221,417.13

Remove and replace existing culvert, construction of concrete headwall on upstream side of culvert, installation of rip rap on downstream side, installation of additional subsurface drainage, and construction of 4" golf cart path.

Alternate No. 1 N/A

Alternate No. 2 N/A

Alternate No. 3 N/A

Maximum BREC Budget \$ 350,000.00

This is the maximum budget for the base bid (there are no alternates listed).