



**RECREATION AND PARK COMMISSION
FOR THE PARISH OF EAST BATON ROUGE**

BID TABULATION

SB 1805 - Cadillac Street Park Site Improvements

Open Date: Thursday, March 25, 2021 @ 2:00 p.m. Ad Dates: 2/24/21, 3/1/21, 3/8/21 - Bid Bond Required

List of Contractors	License #	Addenda Acknowledged	Bid Bond	Base Bid	Alternate 1	Alternate 2	Alternate 3
Industrial Enterprises, Inc.	5693	2	Yes	\$ 206,954.76	\$ 2,162.00	\$ 2,451.00	\$ 2,595.00
J. Reed Constructors, Inc.	37085	2	Yes	\$ 289,900.00	\$ 3,500.00	\$ 2,200.00	\$ 1,500.00
Capital Area Construction, L.L.C.	60664	2	Yes	\$ 286,000.00	\$ 5,000.00	\$ 4,900.00	\$ 4,500.00
Stubbs NK Contractors, L.L.C.	59202	2	Yes	\$ 212,590.00	\$ 2,295.00	\$ 2,150.00	\$ 5,150.00
Francise Horticultural Services	19978	2	Yes	\$ 208,000.00	\$ 3,500.00	\$ 5,000.00	\$ 8,000.00
ANR Construction. L.L.C.	43536	2	Yes	\$ 207,900.00	\$ 4,600.00	\$ 4,400.00	\$ 6,500.00
The Luster Group, LLC	58037	2	Yes	\$ 209,000.00	\$ 2,700.00	\$ 3,000.00	\$ 3,900.00
Moment Engineering, LLC	71047	2	Yes	\$ 219,400.00	\$ -	\$ -	\$ -
Deumite Construction, LLC	43152	2	Yes	\$ 241,000.00	\$ 2,100.00	\$ 2,800.00	\$ 5,000.00
Site-Tech Consulting & Construction	65362	2	Yes	\$ 259,660.00	\$ 3,000.00	\$ 3,700.00	\$ 5,000.00
LA Contracting Enterprise, LLC	34263	2	Yes	\$ 239,191.00	\$ 4,020.00	\$ 4,680.00	\$ 8,520.00

Designer's Estimate	\$220,000
----------------------------	------------------

Base Bid \$211,800
Improvements include new playground and fitness equipment, shade structures, engineered wood fiber safety surfacing, site furnishings, grading, drainage, concrete paving, sitework, and other miscellaneous site construction as detailed in the construction drawings and specifications.

Alternate No. 1 (Add) \$1,850
Add walk from west side exit door.

Alternate No. 2 (Add) \$2,250
Add walk from east side exit door.

Alternate No. 3 (Add) \$4,100
Add walk connecting sidewalk to bleacher pad.

Maximum BREC Budget	\$275,000
This is the maximum budget for the base bid and/or any possible combination of alternates.	