



RECREATION AND PARK COMMISSION
FOR THE PARISH OF EAST BATON ROUGE

BID TABULATION

10/20/2020, 2pm

SB 1797 Phase 2 BREC Restroom Renovations: Rita, Chamberlain, Flannery & Perkins

Open Date: Tuesday, October 20, 2020 @ 2:00 p.m. Ad Dates: 09/23/20, 09/29/20, 10/05/20 - Bid Bond Required

List of Contractors	License #	Addenda Acknowledged	Bid Bond	Signature Authority	Base Bid
Industrial Enterprises, Inc.	5693	Yes	Yes	Yes	\$611,017.00
Deumite Construction, L.L.C.	43152	Yes	Yes	Yes	\$579,000.00
J. Reed Constructors, Inc.	37085	Yes	Yes	Yes	\$615,600.00
Kelly Construction Group, L.L.C.	52741	Yes	Yes	Yes	\$483,000.00
The Luster Group, L.L.C.	58037	Yes	Yes	Yes	\$619,000.00
Site-Tech Consulting & Construction	65362	Yes	Yes	Yes	\$553,000.00
SiElle Constructors, L.L.C.	59009	Yes	Yes	Yes	\$495,000.00
Charles Carter Construction Company, Inc.	33302	Yes	Yes	Yes	\$611,000.00
Brunt Construction, Inc.	6328	Yes	Yes	Yes	\$537,800.00
Spencer's Contracting, L.L.C.	50803	Yes	Yes	Yes	\$611,400.00
J & W Contractors, Inc	32823	Yes	Yes	Yes	\$451,747.00
MG3, L.L.C.	67407	Yes	Yes	Yes	\$507,035.00

Designer's Estimate

Base Bid \$545,000

Project Description: Installation of prefabricated restrooms, all requisite site work, permits, and new concrete walks at (4) four BREC Parks. Chamberlain tie into existing sanitary sewer. Flannery remove existing restroom structure and tie into sanitary sewer. Perkins remove existing restroom structures, decommission existing package plant and tie into existing sanitary sewer. Rita Park tie into sanitary sewer.

Maximum BREC Budget \$600,000

This is the maximum budget for the base bid.