

RECREATION AND PARK COMMISSION FOR THE PARISH OF EAST BATON ROUGE

BID TABULATION

SB 1783 - BREC Frenchtown Conservation Area: Education Building

Open Date: Thursday, June 18, 2020 @ 2:00 p.m. Ad Dates: 05/13/20, 05/21/21, & 05/26/20 - Bid Bond Required

List of Contractors	License #	Acknowledged	Bid Bond	Signature Authority	Base Bid	Alternate 1	Alternate 2	Alternate 3
		0						
Select Building Systems, Inc.	33973	3	Yes	Yes	1 070 000			
Deumite Construction, LLC	13153	o		.00	\$ 1,079,000.00	20,000.00		
lippole Duildon - ST-1	70104	u	Yes	Yes	\$ 1.921.000.00 \$	26 000 00		
Ellicoll builders of Baton Rouge, Inc.	48570	ယ	Yes	Yes	1 066 000 00			
Charles Carter Construction Co., Inc.	33302	w	Von			10,000.00		
Guy Hopkins Construction Co. Inc.	10310		100	res	2,108,000.00 \$	22,000.00		
Kelly Construction Construction	10010	o	Yes	Yes	\$ 2.007.000.00 \$	27 000 00		
Neily Construction Group, LLC	52741	ω	Yes	Yes	1 850 000 00			
Capitol Construction, LLC	70767	သ	Yes					
Plus One Construction, LLC	44020		100	Tes	1,/59,000.00 \$	18,900.00		
Condon Oit O	008##	c	Yes	Yes	\$ 1.819 600 00 \$			
Garden City Construction Co., Inc.	28727	ယ	Yes	Yes	4 830 000 00			
			100		1,829,000.00 \$	20,000.00		

Designer's Estimate

Base Bid

\$1,420,604

The demolition of the existing building, Modad, and water well. This will be the construction of a new 4,733 sf raised building to hold professional offices for BREC, as well as hold meeting and educational classes for the public. There will also be a new Modad and water well to replace the ones damaged in the flood. In addition, there shall be slight site improvements to allow for more and

Alternate No. 1
"Bird Friendly" etched Glass
Alternate No. 2 Alternate No. 3 \$45,000 \$0 \$0

Maximum BREC Budget

\$1,650,000

This is the maximum budget for the base bid and/or any possible combination of alternates.



RECREATION AND PARK COMMISSION FOR THE PARISH OF EAST BATON ROUGE

BID TABULATION

SB 1783 - BREC Frenchtown Conservation Area: Education Building

Open Date: Thursday, June 18, 2020 @ 2:00 p.m. Ad Dates: 05/13/20, 05/21/21, & 05/26/20 - Bid Bond Required

		22000						
List of Contractors	License #	Acknowledged	Bid Bond	Signature Authority	Base Bid	Alternate 1	Alternate 2	Alternate 3
I Read Construction							The second second second second	
e: Reed CollstituCiOis	37085	ω	Yes	Yes	4 4 8 4 8 6 0 0 0 0			
Percy J. Matherne	1001	,		1	\$ 1,040,000.00	\$ 19,000.00		
	1204	۵	Yes	Yes	\$ 1,938,500,00 \$	\$ 19 000 00		
			The second secon					
		The same of the same of						

Designer's Estimate

Base Bid

\$1,420,604

The demolition of the existing building, Modad, and water well. This will be the construction of a new 4,733 sf raised building to hold professional offices for BREC, as well as hold meeting and educational classes for the public. There will also be a new Modad and water well to replace the ones damaged in the flood. In addition, there shall be slight site improvements to allow for more and

Alternate No. 1
"Bird Friendly" etched Glass
Alternate No. 2

N/A

Alternate No. 3

\$45,000

\$0

Alternate No. 2

N/A

Maximum BREC Budget

\$1,650,000

This is the maximum budget for the base bid and/or any possible combination of alternates.