
RECREATION AND PARK COMMISSION

FOR THE PARISH OF EAST BATON ROUGE

License #
Addenda 

Acknowledged
Bid Bond  Alternate 1  Alternate 2 

66305 x Yes  $              25,000.00  $               10,000.00 
43263 x Yes  $              25,000.00  $               31,000.00 
19978 x Yes  $              31,000.00  $               15,000.00 
43536 x Yes  $              23,800.00  $               36,000.00 
58037 x Yes  $              23,000.00  $               11,000.00 
65362 x Yes  $              23,000.00  $                 8,000.00 
44695 x Yes  $              25,000.00  $               37,500.00 
29559 x Yes  $              30,400.00  $               26,300.00 
64860 x Yes  $              24,966.00  $               20,680.00 

Designer's Estimate

Base Bid

Alternate No. 1 (Add)

Furnish and Install Pavilion

Alternate No. 2 (Add)

Install Cricket Practice Pitch

Alternate No. 3 (Add)

Maximum BREC Budget

6201 Florida Boulevard, Baton Rouge, Louisiana 70816 225.272.9200   |   225.273.6404   |   brec.org

SB 1749 Woodlawn Acres Park Site Improvements

Open Date: Tuesday , March 19, 2019 @ 2:00 p.m.  Ad Dates:  2/15/19, 2/19/19, 2/25/19 - Bid Bond Required

List of Contractors  Base Bid  Alternate 3 

Global Biz,LLC  $                 227,360.00  $            10,000.00 
Sienna Construction , LLC  $                 324,000.00  $            17,000.00 
Francise Horticultural Services  $                 252,000.00  $            20,250.00 
ANR Construction, LLC  $                 208,400.00  $            17,900.00 
The Luster group, LLC  $                 211,000.99  $              9,000.00 
Site-Tech Consulting & Construction  $                 210,000.00  $            24,000.00 
GM Builders, Inc.  $                 279,700.00  $            15,000.00 
Rotolo Consultants, Inc.  $                 229,483.00  $            19,000.00 
Epic Construction, LLC  $                 204,350.00  $            12,619.00 

$238,800

$176,100

Site improvements to include grading work to form a cricket field; installation of new cricket pitch; demo/replacement of playground equipment, including 

subsurface drainage and EWF safety surface.

$26,000

This is the maximum budget for the base bid and/or any possible combination of alternates.

$21,000

$15,700

Install Portion of Circular Walk and Connector Walk to Parking Lot
$275,000


