

SB 1836 - Sandy Creek Bridge Replacement

Open Date: Tuesday, April 9, 2024 @ 2:00 p.m. Ad Dates: 03/13/24, 03/19/24, & 03/25/24 - Bid Bond Required

		Addenda		Signature				
List of Contractors	License #	Acknowledged	Bid Bond	Authority	Base Bid	Alternate 1	Alternate 2	Alternate 3
Arbour Construction LLC	72429	Yes	Yes	Yes	\$ 248,150.00			
Brown Industrial, LLC	55950	Yes	Yes	Yes	\$ 229,500.00			
Hendrick Conctruction INC	61167	Yes	Yes	Yes	\$ 274,268.16			
Boone Services LLC	29595	Yes	Yes	Yes	\$ 356,000.00			
ERS Inc	32784	Yes	Yes	Yes	\$ 238,400.00			
Gascot Construction LLC	65070	Yes	Yes	Yes	\$ 308,878.10			
Matt I Guin	56994	Yes	Yes	Yes	\$ 764,500.00			
Garden Environments	59207	Yes	Yes	Yes	\$ 474,500.00			

## **Designer's Opinion of Probable Cost**

**Base Bid** \$300,000

Improvement to existing vehicular crossing. Removal of existing 7-foot diameter drainage culvert and replacement with 10-foot by 8-foot box culvert. Associated earthwork, grading, and erosion prevention.

Maximum BREC Budget \$375,000

This is the maximum budget for the base bid and/or any possible combination of alternates.