



RECREATION AND PARK COMMISSION
FOR THE PARISH OF EAST BATON ROUGE

BID TABULATION

SB 1796 LIBERTY LAGOON PHASE III RENOVATION

Open Date: Tuesday, October 13, 2020 @ 2:00 p.m. Ad Dates: 09/10/20, 09/16/20, & 09/22/20 - Bid Bond Required

| List of Contractors | License # | Addenda Acknowledged | Bid Bond | Signature Authority | Base Bid | Alternate 1 | Alternate 2 | Alternate 3 |
|--|-----------|----------------------|----------|---------------------|---------------|---------------|--------------|--------------|
| Deumite Construction, LLC | 43152 | 2 | Yes | Yes | \$ 433,000.00 | \$ 235,000.00 | \$ 5,600.00 | \$ 5,500.00 |
| The Luster Group, LLC | 58037 | 2 | Yes | Yes | \$ 329,000.99 | \$ 225,000.00 | \$ 6,500.00 | \$ 3,300.00 |
| SiElle Constructors, LLC | 59009 | 2 | Yes | Yes | \$ 449,444.00 | \$ 219,000.00 | \$ 5,600.00 | \$ 6,200.00 |
| J Reed Constructors, Inc. | 37085 | 2 | Yes | Yes | \$ 624,800.00 | \$ 31,500.00 | \$ 6,500.00 | \$ 9,000.00 |
| Faulk & Meek General Constructors, LIC | 49469 | 2 | Yes | Yes | \$ 699,000.00 | \$ 18,906.00 | \$ 7,286.00 | \$ 10,402.00 |
| Site-Tech Consulting & Construction | 65362 | 2 | Yes | Yes | \$ 777,668.00 | \$ 29,000.00 | \$ 12,105.00 | \$ 12,406.00 |
| Kelly Construction Group, LLC | 52741 | 2 | Yes | Yes | \$ 629,500.00 | \$ 11,200.00 | \$ 6,500.00 | \$ 6,500.00 |
| Capitol Construction, LLC | 44097 | 2 | Yes | Yes | \$ 453,000.00 | \$ 249,000.00 | \$ 8,100.00 | \$ 5,400.00 |
| | | | | | | | | |
| | | | | | | | | |

Designer's Estimate

Base Bid \$210,000

All work required by the bidding documents

Alternate No. 1 \$275,000

Plaster and concrete Island infill

Alternate No. 2 \$10,000

Removal and replacement of window unit with mini split

Alternate No. 3 \$5,000

Removal and replacement of CMU enclosure with Vinyl fence

Maximum BREC Budget \$650,000

This is the maximum budget for the base bid and/or any possible combination of alternates.