

SB 1804 - Maplewood Park Site Improvements

Open Date: Tuesday, March 30, 2021 @ 2:00 p.m. Ad Dates: 2/22/21, 3/1/21, 3/8/21 - Bid Bond Required

| List of Contractors | License # | Addenda Acknowledged | Bid Bond | Base Bid | Alternate 1 | Alternate 2 | Alternate 3 |
|---------------------------------------|-----------|-------------------------|----------|------------------|--------------|--------------|-------------|
| Industrial Enterprises, Inc. | 5693 | Yes | Yes | \$ 240,467.36 | | | |
| Francise Horticultural Services | 19978 | Yes | Yes | \$ 215,000.00 | \$ 15,000.00 | \$ 7,500.00 | |
| Axe National Management Services, LLC | 69581 | Yes | Yes | \$ 208,300.00 | \$ 15,994.00 | \$ 10,000.00 | |
| Capital Area Construction, LLC | 60664 | Yes | Yes | \$ 195,000.00 | \$ 17,308.00 | \$ 11,750.00 | |
| Boston Mott General Contractors, LLC | 68531 | Yes | Yes | \$ 210,898.92 | \$ 21,959.00 | \$ 45,850.00 | |
| Stubbs NK Contractors, LLC | 59202 | Yes | Yes | \$ 221,220.00 | \$ 14,330.00 | \$ 5,030.00 | |
| J. Reed Constructors, Inc. | 37085 | Yes | Yes | \$ 278,000.00 | \$ 27,000.00 | \$ 7,000.00 | |
| SiElle Constructors, LLC | 59009 | Yes | Yes | \$ 283,000.00 | \$ 19,900.00 | \$ 7,900.00 | |
| Deumite Construction, LLC | 43152 | Yes | Yes | \$ 254,000.00 | \$ 23,600.00 | \$ 6,500.00 | |
| ANR Construction, LLC | 43536 | Yes | Yes | \$ 207,900.00 | \$ 17,500.00 | \$ 4,700.00 | |
| The Luster Group, LLC | 58037 | Yes | Yes | \$ 219,000.00 | \$ 17,000.00 | \$ 7,000.00 | |
| Site-Tech Consulting & Construction | 65362 | Yes | Yes | \$ 259,000.00 | \$ 18,375.00 | \$ 14,000.00 | |
| | | | | | | | |

Designer's Estimate

\$221,000

n/a

Base Bid \$196,000 Improvements include new playground and fitness equipment, shade structures, engineered wood fiber safety surfacing, site furnishings, grading, drainage, concrete paving, sitework, and other miscellaneous site construction as detailed in the construction drawings and specifications.

Alternate No. 1 (Add) \$18,250 Furnish and install fitness equipment and associated items, including protective surfacing and drainage

Alternate No. 2 (Add) \$6,750 Furnish and install nineteen (19) trees and associated mulch and staking

Alternate No. 3 (Add) Not Applicable

I hereby certify that this Bid Tabulation is a true and accurate tabulation of bids received.

Maximum BREC Budget \$275,000 This is the maximum budget for the base bid and/or any possible combination of alternates.

Purchasing Manager: Lori Foreman

Date