



RECREATION AND PARK COMMISSION
FOR THE PARISH OF EAST BATON ROUGE

SB 1779 - Flood Damage Repair - Maplewood Park Recreation Center

Open Date: Thursday , February 20, 2020 @ 2:00 p.m. Ad Dates: 1/24/2020, 1/30/2020, 2/5/2020 - Bid Bond Required

List of Contractors	License #	Addenda Acknowledged	Bid Bond	Base Bid	Alternate 1	Alternate 2
Deumite Construction, LLC	43152	1	Yes	\$ 328,500.00	\$ 85,000.00	\$ 20,000.00
Percy J. Matherne Contractor, Inc.	37085	1	Yes	\$ 365,000.00	\$ 139,000.00	\$ 17,000.00
J. Reed Constructors, Inc.	4821	1	Yes	\$ 347,000.00	\$ 112,000.00	\$ 18,000.00
Charles Carter Construction Co., Inc.	33302	1	Yes	\$ 372,700.00	\$ 91,300.00	\$ 11,800.00
Task Industries, LLC	62640	1	Yes	\$ 330,000.00	\$ 70,000.00	\$ 24,000.00
The Luster Group, LLC	58037	1	Yes	\$ 539,500.00	\$ 109,000.00	\$ 9,540.00
Guarantee Restoration	25755	1	Yes	\$ 365,000.00	\$ 125,000.00	\$ 28,000.00
Site-Tech Consulting & Construction	65362	1	Yes	\$ 310,000.00	\$ 105,000.00	\$ 13,000.00

Designer's Estimate \$404,554

Base Bid \$288,417

Work consists of masonry work and waterproof work, along with flood damage repairs to the restrooms, game room, office, game storage, gymnasium, new HVAC and plumbing fixtures.

Alternate No. 1 (Add) \$101,576

Consists of the removal of a portion of existing sidewalks & installing a new entry tower and connecting covered walkway.

Alternate No. 2 (Add) \$14,561

Consists of replacing the expanded metal security screens with perforated metal panels.

Maximum BREC Budget \$400,000

This is the maximum budget for the base bid and/or any possible combination of alternates.