SB 1697 Lovett Road Recreation Center Renovations and Flood Repairs

Open Date: Tuesday, July 10, 2018 @ 2:00 p.m. Ad Dates: 06/15/18, 06/19/18, 06/25/18 - Bid Bond Required

BID TABULATION

List of Contractors	License #	Addenda Acknowledged	Bid Bond	Signature Authority	Base Bid	Alternate 1	Alternate 2	Alternate 3
ANR Construction, LLC	43536							
BDS Construction, LLC	56128	1,2	yes	yes	$ 1,600,000.00	$ 11,000.00	$ 112,000.00	$ 12,400.00
Charles Carter Construction Co., Inc.	33302	1,2	yes	yes	$ 1,939,000.00	$ 12,400.00	$ 73,700.00	$ 3,200.00
CLH Builders LLC	56122							
Deumite Construction, LLC	43152	1,2	yes	yes	$ 2,152,000.00	$ 12,000.00	$ 69,000.00	$ 12,000.00
Guarantee Restoration Services LLC	25755							
Industrial Enterprises, Inc.	5693							
J. Reed Constructors, Inc.	37085	1,2	yes	yes	$ 2,038,000.00	$ 8,800.00	$ 55,000.00	$ 3,500.00
Kelly Construction Group, LLC	52741							
MBD Maintenance, LLC	43666							
Patin Construction Group, LLC	41102	**1,2**	yes	yes	$ 1,761,000.00	$ 13,000.00	$ 96,000.00	$ (5,000.00)
Public Construction Inc	32570							
Sienna Construction, LLC	43263							
The Luster Group, LLC	58037							

Designer's Estimate

Base Bid $1,640,000

Building renovations and flood repair including new HVAC system to the gymnasium and existing all rooms. A new multipurpose room, restrooms, and office additions.

Alternate No. 1 $11,000

Removal & replacement of existing high bay gym light fixtures with new LED light fixtures.

Alternate No. 2 $75,000

Removal of existing site pipe rails & bollards; Add new concrete sidewalk from building entrance pavement to existing walking path; Addition of new pipe rail, bollards & parking

Alternate No. 3 $12,000

In lieu of VCT, where called for on finish schedule, prep concrete, stain & seal.

Maximum BREC Budget **$2,000,000**

This is the maximum budget for the base bid and any combination of alternates or none.