10/02/2018; 2pm



SB 1732 Manchac Park: Site Improvements

Open Date: Tuesday, October 2, 2018 @ 2:00 p.m. Ad Dates: 8/29, 9/04, 9/10 - Bid Bond Required

		Addenda		Signature				
List of Contractors	License #	Acknowledged	Bid Bond	Authority	Base Bid	Alternate 1	Alternate 2	Alternate 3
Industrial Enterprise, Inc.	5693	2	Yes	Yes	\$242,980.00.	\$36,114.00	\$20,650.00	\$4,280.00
Charles Cater Construction Co., Inc.	33302	2	Yes	Yes	\$318,400.00	\$47,400.00	\$27,700.00	\$10,700.00
ANR Construction, LLC	43536	2	Yes	Yes	\$234,400.00	\$30,700.00	\$22,100.00	\$16,200.00
The Luster Group, LLC	58037	2	Yes	Yes	\$225,000.00	\$25,000.00	\$17,00.00	\$11,000.00
GM Builders, Inc.	44695	2	Yes	Yes	\$242,700.00	\$19,700.00	\$12,700.00	\$11,000.00
Site-Tech Consulting & Construction	65362	2	Yes	Yes	\$248,000.00	\$24,000.00	\$13,000.00	\$7,100.00
Rotolo Consultants, Inc.	29959	2	Yes	Yes	\$375,885.00	\$40,660.00	\$22,948.00	\$20,215.00
Francise Horticultural Services, Inc	19978	2	Yes	Yes	\$266,000.00	\$28,000.00	\$24,000.00	\$32,000.00

Designer's Estimate

Base Bid \$204.751

North of Main Drive: 6' wide pathway, new pipe rail, picnic table w/pad, trash receptacle w/ pad, trench drain with swale, and ADA parking/signage.

Alternate No. 1 \$17,413

North of Main Drive: 6' wide pathway, new pipe rail, picnic table w/pad, trash receptacle w/ pad, trench drain with swale, and ADA parking/signage

Alternate No. 2 \$17,136

West of Front Ball Field: 5' wide pathway, trash receptacle with pad, and drainage.

Alternate No. 3 \$4,700

Basketball/Tennis Court-Power wash/restripe tennis court, saw cut existing pavement in basketball court and add additional drainage.

\$295,000 **Maximum BREC Budget**

This is the maximum budget for the base bid and/or any possible combination of alternates.